1. CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 3 L | 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE (4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0002 04-Jun-2002 W16ROE-2114-9734
6. ISSUED BY CODE | DACA51 7. ADMINISTERED BY (If other than item 6) CODEl
USA ENGINEER DISTRICT, NEW YORK
ATTN: CENAN-CT ROOM 1843 See Item 6
26 FEDERAL PLAZA (DACA51)
NEW YORK NY 10278-0090
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X 9A. AMENDMENT OF SOLICITATION NO.

DACA51-02-B-0008

x |9B. DATED (SEE ITEM 11)
24-May-2002

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer |:| is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or |etter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Amendment No. 2 to specifications for Geothermal Well Fields, revitalize barracks USMA Preparatory School Buildings 1204 & 1205, Fort

Monmouth, Eatontown, New Jersey.

NOTE: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
methods: In the space provided on the SF 1442, by separate letter, or by telegram, or by signing block 15 below. FAILURE TO ACKNOWLEDGE
AMENDMENTS BY THE TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS

OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304).

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 04-Jun-2002
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

NOTICE TO BIDDERS IFB NO. DACA51-02-B-0008
Failure of the bidder to

Acknowledge receipt Amendment No. 2

Of this Amendment in

Item 19 of Standard Department of the Army, NYD
Form 1442 (Pg. 00010-2) Corps of Engineers

May result in REJECTION New York, NY 10278-0090
Of the bid.

AMENDMENT NO. 2 TO SPECIFICATIONS FOR GEOTHERMAL WELL FIELDS, REVITALIZE
BARRACKS USMA PREPARATORY SCHOOL BUILDINGS 1204 & 1205, FORT MONMOUTH,
EATONTOWN, NEW JERSEY

TO BIDDERS

1. Thesitevisit for this project will be held on June 14, 2002, 10:00 am. Participants
shall meet at the parade field. Contractors need to submit a visitor request form (as shown in section 00800), at |east
48 hoursin advance, for al personnel planning to attend the visit. They must process through visitor control.

2. Section 00800 SPECIAL CONTRACT REQUIREMENTS:
a. Replace paragraphs 1 and 2 with the following:
“l. COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

a. The contractor shall be required to (i) commence work under this contract within 5 calendar days after
the date the Contractor receives the notice to proceed, (ii) prosecute the work diligently, and (iii) complete
the entire work ready for use subject to requirements and restrictions indicated below. Completion shall
include final cleanup of the premises. FAR 52.212-3 (APR 1984)

b. Location: The site of work is located at Fort Monmouth, New Jersey, a military reservation. The
Contractor shall observe all rules and regulations issued by Fort Monmouth Commanding Officer covering
general safety, security, and sanitary requirements, etc.

c. The Contractor shall furnish all labor, materials, equipment, and services (except those furnished by
the Government) for the following work: construct a geothermal well field to support the HVAC system in
Buildings 1204 and 1205, which will be under renovation concurrently.

d. Construction Phasing: The Contractor shall complete the well field zones as indicated below and
provide 6-foot high chain link temporary fence around the areas to prevent heavy equipment rolling over
the completed zone.

i) Drilling and piping for wellfield zones 1, 2, 3 and 5 will commence no sooner than 1 April 2003 and
be completed no later than 30 August 2003.
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i) Drilling and piping for wellfield zones 6, 7, 9 and 10 will commence no sooner than 1 April 2004 and
be completed no later than 31 July 2004.

e. A staging/storage area for the Contractor's use is shown on the drawings at the end of this section.
The Contractor shall restore any disturbed area to its original conditions after completion.

f. Coordination with other Contractors: Buidlings 1204 and 1205 will be under renovation at the same
time as the geothermal well field, with many trailers on the site for phasing purposes. The Contractor
shall coordinate, through the Contracting Officer, with the renovation contractor to avoid any conflict of
activities.

g. Hours of Work: Unless otherwise specified, the Contractor will be permitted to perform the contract
work between the hours of 7:00 am and 5:00 pm, Monday through Friday. Federal Holidays that fall
within the workweek will not be considered as workdays. For any deviation from the working hours or
overtime, the Contractor shall submit the request to the Contracting Officer for review and approval.
Requests shall be submitted at least 5 workdays in advance of the proposed scheduled change.
Approval to work other than the days and times specified shall be at no additional cost to the
Government.

h. The Contractor should include in his schedule 5 days as non-work days per year as Post requirements
for visits from any significant dignitaries. The Contractor will be informed in advance, at least 24 hours,
that his work schedule will be disrupted.

i. Safety/Security Requirements During Construction:

- A 35 feet standoff distance should be maintained between buildings and parking of trucks, trailers
and vehicles.

- Night lighting should be provided in trailer areas.

- Contractor, subcontractors and personnel should obtain ID cards from  Fort Monmouth thus
providing easier access to the base for themselves.

- Contractor and subcontractors should be aware of delayed deliveries of materials due to inspection
at fort entrance.

- Buildings: doors shall be locked and windows shall be closed at night. Night access to buildings
should be coordinated with security office.

j- Permits: The Contractor is responsible for obtaining and paying for all permits required. Soil Erosion
Control Permit: The Contractor shall be responsible for completing the application (to be signed by Fort
Monmouth DPW) and fees. The Contractor shall submit the application during early construction phase
to avoid approval delay. Digging/Excavation Permission: The Contractor is required to complete the
letter on digging/excavation (attached at the end of this section) and submitted to Fort Monmouth DPW
for approval.

k. All work shall be in accordance with the drawings and specifications or instructions attached hereto
and made a part thereof, or to be furnished hereafter by the Contracting Officer and subject, in every
detail to his supervision, direction, and instructions. (DoD FAR Supplement 52.236-7014)

I. Magnitude of Construction Project: The estimated value of the proposed work is between $1,000,000
and $5,000,000.

m. Site Visit: For site visit arrangement, contact Ms. Barbara Folk, Corps of Engineers Residency Office
at (732) 532-5358

2. LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984) (FAR 52.212-5)
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a. If the Contractor fails to complete all contract work within the time specified in the contract, or any
extension, the Contractor shall pay to the Government as liquidated damages, the sum of $966.60 for
each day of delay.

b. If the Contractor fails to complete all wellfields and piping to Building 1205 from zones 1, 2, 3 and 5 by
the time specified in the contract, or any extension, the Contractor shall pay to the Government as
liquidated damages, the sum of $966.60 for each day of delay.

c. If the Contractor fails to complete all wellfields and piping to Building 1204 from zones 6, 7, 9 and 10
by the time specified in the contract, or any extension, the Contractor shall pay to the Government as
liquidated damages, the sum of $710 for each day of delay.

d. If the Government terminates the Contractor's right to proceed, the resulting damage will consist of
liquidated damages until such reasonable time as may be required for final completion of the work
together with any increased costs occasioned the Government in completing the work.

e If the Government does not terminate the Contractor's right to proceed, the resulting damage will
consist of liquidated damages until the work is completed or accepted.

f. At a time before the project is physically complete but is functionally complete to the satisfaction of the
Government, the Government at its sole discretion may agree to accept transfer of the facility or project
provided that the remaining work to be done ("punch list") is completed no later than 30 days from the
date of transfer. In this case the Contractor shall pay liquidated damages for punch list items not
completed in the daily amount of $100 per day commencing after 30 days of project transfer or after date
required for project completion (including all extensions), whichever occurs later.”

b. Replace page 00800-23 with the attached.

This Amendment shall be attached to the specifications and shall become a part thereof.

Attached ELLA D. SNELL
C, Contracting Division
Contracting Officer
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